
STATEMENT OF WORK (SOW) 
as of 6/18/2014 

 

 

1.  Contracting Officer’s Representative (COR).  TBD 

 

2.  Contract Title.  CLC Phases I & II Televisions 

3.  Background.  Patient Room Televisions and Common Area/Administrative televisions for 

Phases I & II of new CLC.  

4.  Scope.  Installation of (32) 32” hospital grade televisions with internal DVD Module and 

remotes for patient rooms and (6) 55” commercial grade televisions with remotes for common 

and administrative areas of Phases I & II of new CLC in Cincinnati.   

5. Specific Tasks.  Contractor shall supply specified electronic equipment detailed in below table.  

All televisions will be installed on tilt-wall mounts by contractor.  (32) Patient Room televisions 

shall have an internal DVD Module and integrate with Dukane ProCare 6000 Nurse Call system 

so that television can be controlled by residents utilizing their pillow speaker.  (6) 

Common/Administrative Area televisions will be installed by vendor on tilt mount.  

  

1 
 PDI- P3LCDE- NKP (32) of item  32” HDTV with Remote 

2 
 55LN549E (6) of item 55 HDTV with Remote 

3 
PD251-002,(32) of item Internal Mounted DVD Module 

4 PD 168-003, (32) of item Tilt Wall  Mount 

5 HCMT-RF,(38) of item  RF Jumper , 3’ 

6 PDI- Jump, (32) of item  Pillow  Jumper Cable, ¼” 

7 PT660,  ( 6)  of  item Tilt Wall Mount 

 

5.1 Task 1 – Installation of Televisions   
 

5.1.1  Subtask 1 – Installation Plan and Timeline  Contractor shall provide a timeline of project 

completion from award date, with following milestones: a). delivery, b). installation of (32) 

patient room televisions, c). installation and programming of (32) patient room television internal 

DVD modules, d). integration of (32) patient room televisions with nurse call system, 

e).installation of (6) Common/Administrative Area televisions, f). project completion.    

 

5.1.2 Subtask 2 - Installation Install requested electronic equipment as specified in paragraph 5.  

 

Deliverables: Installation Plan and Timeline 

Installation 

 
6. Performance Monitoring Performance will be monitored against provided installation 

timeline provided in Task 5.1.1.  Successful completion of project will be evidenced by 

successful operation of televisions, internal DVD Modules, and their integration with nurse call 

system.   



7. Security Requirements Not Applicable 

8.  Government-Furnished Equipment (GFE)/Government-Furnished Information (GFI).   
 

Government will furnish information related to the location of the equipment.  Power and nurse 

call system will be already installed.   

 

9.  Other Pertinent Information or Special Considerations. Contractor will need knowledge of 

integrating televisions into nurse call system.   

  

 a. Packaging, Packing and Shipping Instructions.  If required, delivery of equipment will be 

coordinated through Cincinnati VA Receiving Warehouse.   

 

 b. Inspection and Acceptance Criteria.  Furnished Equipment will be inspected as acceptable 

by Engineering Department prior to installation.  

10. Risk Control Not Applicable 

11.  Place of Performance. Phase I & II of new CLC currently under construction at the Main 

Campus of the Cincinnati VAMC.  

 12.  Period of Performance. Performance will start upon award of contract.  Installation start 

expected within 21 days ARO and completion 45 days ARO.   

 

 

 


